REPLACE BUILDING 43 FLOOR
Dept of Veterans Affairs

Salisbury, NC

GENERAL NOTES DRAWING INDEX

I. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH CONTRACT DOCUMENTS ¢

REQUIREMENTS GENERAL ARCHITECTURE

2. THE CONTRACTOR SHALL CHECK ALL CONTRACT DOCUMENTS, FIELD

CONDITIONS, AND DIMENSIONS FOR ACCURACY AS SHOWN BEFORE PROCEEDING G—001 COVER SHEET A100 OVERALL FINISH PLAN

WITH THE CONSTRUCTION. IF THERE ARE ANY QUESTIONS, THE

CONTRACTOR SHALL OBTAIN A CLARIFICATION FROM THE GOVERNMENT BEFORE A200 ENLARGED PLANS, FINISH SCHEDULE

PROCEEDING WITH THE WORK IN QUESTION OR RELATED WORK.

3. DRAWINGS SHALL NOT BE SCALED. WRITTEN DIMENSIONS SHALL ALWAYS
GOVERN. CONTRACTOR REQUIRING DIMENSIONS NOT NOTED, SHALL CONTACT
THE GOVERNMENT FOR SUCH INFORMATION PRIOR TO PROCEEDING WITH
WORK RELATED TO THOSE DIMENSIONS.

4. CONTRACTOR SHALL NOTIFY GOVERNMENT OF CONFLICTS BETWEEN DRAWINGS
DETAILS AND SPECIFICATION IN WRITING, PRIOR TO PROCEEDING WITH THE
WORK IN QUESTION.

5. "TYPICAL" OR "TYP." MEANS THAT THE CONDITION 1S REPRESENTATIVE FOR
ALL SIMILAR CONDITIONS, UNLESS OTHERWISE NOTED. "SIMILAR" OR "SIM"
MEANS COMPARABLE CHARACTERISTICS FOR THE CONDITIONS NOTED.
VERIFY DIMENSIONS AND ORIENTATION ON PLANS AND ELEVATIONS. "ALIGN"
AS USED IN THESE DOCUMENTS MEANS TO ACCURATELY LOCATE FINISHES
IN THE SAME PLACE.

6. "AS REQUIRED" MEANS AS REQUIRED BY REGULATORY REQUIREMENTS, BY
REFERENCED STANDARDS, BY EXISTING CONDITIONS, BY GENERALLY ACCEFPTED

CONSTRUCTION PRACTICE OR BY THE CONTRACT DOCUMENTS.

T L OCATION MAP PROJECT DESCRIPTION

HANGERS OR OTHER SUPPORTS OF ALL FIXTURES, EQUIPMENT, FURNISHINGS, AND
ALL OTHER ITEMS REQUIRING SAME.

&. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CUTTING AND
PATCHING FOR PROPER INSTALLATION OF MATERIAL AND EQUIPMENT.

9. ALL PENETRATIONS THROUGH MASONRY AND CONCRETE STRUCTURES SHALL BE
SEALED TO PROTECT AGAINST FIRE WITH ENVIRONMENTAL CONDITIONS THAT EXIST.

IO CONTRACTOR TO SUBMIT MOBILIZATION PLAN TO GOVERNMENT FOR APPROVAL
BEFORE MOBILIZATION OF THE JOB CAN TAKE PLACE.

I I CONTRACTOR NOT TO PARK IN PATIENT PARKING LOTS OR EMPLOYEE PARKING
ONLY ON DESIGNATED BY COTR. CONTRACTOR TO COORDINATE WITH COTR FOR
PARKING AREAS AND PROPER ACCESS TO CONSTRUCTION AREA.

[ STATEMENT OF WORK:

PROVIDE ALL LABOR, MATERIALS, TOOLS, EQUIPMENT, TRANSPORTATION, QUALIFIED SUPERVISION, AND ALL ASPECT OF
( CONSTRUCTION DESCRIBED HERE IN OTHER SPECIFIC TASK AS FURTHER DEFINED.

STATESVILLE AVE,

| 2 BEFORE STARTING WORK IN A NEW AREA OR MOVEMENT OF EQUIPMENT ONE AREA
TO ANOTHER, COORDINATION WITH THE FACILITY AND GOVERNMENT 1S REQUIRED TO
ENSURE PATIENT SAFETY.

WORK INCLUDES DEMOLITION OF APPROXIMATELY 5,540 SF OF EXISTING CARFPET FLOORS WHILE LEAVING EXISTING WALL BASE

BUILDINGS

I3 1T 1S THE CONTRACTOR'S RESFONSIBILITY TO MAKE THE PROPER COORDINATION IN 1. ADMINISTRATION BUILDING INTACT. REPLACE ANY EXISTING WALL BASE THAT MAY BE DAMAGED DURING THE DEMOLITION OF CARPET. PATCH, LEVEL,
O e N A A O ot 2 M &S BULDNG CLEAN AND PREPARE FLOOR TO RECEIVE NEW SHEET VINYL FLOOR. INSTALL APPROXIMATELY 5,540 SF NEW SHEET VINYL
THE GOVERNMENT 4, PATIENT TREATMENT(MENTAL HEALTH) FLOOR PER DRAWINGS.

. 5. MAIN KITCHEN

6. RECREATION BUILDING

| 4 AT ANY TIME IMPROPER PROCEDURES ARE OBSERVED THAT PUT PATIENT SAFETY , 7. RMS & CORE CLINIC BUILDING BID ALTERNATE:
STAFF, OR CONTRACTOR WORKERS SAFETY AT RISK, THE WORK WILL BE STOPPED 18(-) ;’ACT'EV@TTELF;ENAST@JEMENTAL HEALTH) PROVIDE A BID ALTERNATE TO REMOVE SV-4 FROM SCOPE AND CONTINUE EXTENTS OF SV-1 INTO SV-4
UNTIL CORRECTIONS ARE MADE AND AND APPROVED BY THE GOVERNMENT AND THE 11 MENTAL HEALTH OFFICES
CONTRACTOR WILL BE HELD RESPONSIBLE FOR ANY DELAY DUE TO IMPROPER 11A. MENTAL HEALTH OFFICES

11B. MENTAL HEALTH OFFICES
11C. MENTAL HEALTH OFFICES
12. POLICE HEADQUARTERS
13. STUDENT LODGING

14. E&W DUPLEX QUARTERS
15. VISIN

16. LAUNDRY

17. WAREHOUSE

17A. WAREHOUSE

17B. EM WAREHOUSE

17C. GSA VEHICLES

18. BOILER PLANT

19. CHAPEL

21. ENDOSCOPE, PODIATRY, ONCOLOGY, SLEEP CLINIC
21A. FEE BASICS

ADHERENCE TO THE CONTRACT/DOCUMENTS AND/OR SAFETY REGULATIONS.

I'5 BEFORE ANY NEW ELECTRICAL, MECHANICAL, AND/OR SITE MODIFICATIONS THE
CONTRACTOR MUST NOTIFY THE GOVERNMENT 72 HOURS IN ADVANCE FOR PROPER
COORDINATION TO ENSURE PATIENT, STAFF, AND CONTRACTOR WORKERS SAFETY.

| 6 CONTRACTOR TO REMOVE ALL DEBRIS FROM CONSTRUCTION AREA THAT MIGHT
EFFECT GOVERNMENT OPERATIONS AND EACH DAY PERFORM HOUSE KEEFPING
OPERATIONS TO ENSURE CLEAN WORK AREA.

21B. ENGINEERING

22. FLAG POLE

23. GARAGES

24. RM.&S STORAGE

25. RM.&S. STORAGE

28. ENGINEERING PAINT SHOP

SPECIAL CONCERNS

29. RM.&S. STORAGE

30. GREENHOUSE

31. CHILLER PLANT

32. GENERATOR BUILDING
33. SWITCHGEAR BUILDING
34. GENERATOR BUILDING
35. GENERATOR BUILDING
36. GENERATOR BUILDING
37. GENERATOR BUILDING
38. GENERATOR BUILDING
39. PICNIC SHELTER

40. GROUNDS STORAGE SHELTER

42. GERO-PSYCHIATRIC BUILDING
43. HOSPICES BUILDING

I. DUE TO WORK BEING DONE IN AN ACTIVE HOSPITAL SPECIAL PRECAUTIONS AND
COORDINATION MUST BE TAKEN BEFORE ANY WORK CAN BE DONE.

2. MOBILIZATION PLAN MUST BE SUBMITTED TO THE GOVERNMENT AND APPROVED.
MOBILIZATION PLAN MUST ADDRESS DUST CONTROL MEASURE, MOVEMENT OF
MATERIALS, CONTROL METHODS DURING CONSTRUCTION, TRAFFIC CONTROL, AND
DEMOBILIZATION OUTLINE..

3. ALL WORK SHALL BE DONE IN A PROFESSIONAL MANNER AND AT ALL TIMES
WORKERS WILL CONDUCT THEMSELVES IN A WAY AS NOT TO DISTURBE NORMAL
HOSPITAL OPERATIONS.

4. THE GOVERNMENT RESERVED THE RIGHT TO REMOVE ANY PERSONNEL FROM THE
JOB SITE FOR ANY FAILURE TO ADHERE TO THE CONTRACT/DOCUMENTS AND/OR

SAFETY REGULATIONS AND WILL BE AT THE COST OF THE CONTRACTOR DUE TO O — 2 (

(

_v!%' 1\

FAILURE TO ADHERE TO CONTRACT/DOCUMENTS AND/OR SAFETY REGULATIONS. ¢
5. AT ALL TIMES CONTRACTORS SHALL WEAR ID BADGES AND PROPER PPE. <
6. CONTRACTOR WORKERS MUST COMPLETE 2 DVD INFECTION CONTROL h R

INFORMATION SESSION BEFORE ANY WORK CAN BEGIN.
W.G.(Bill) HEFNER MEDICAL CENTER
SALISBURY, NORTH CAROLINA

BRENNER AVENUE
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